## Approved For Release 2001/04/17 : CIA-RIA 100961R000100010199-6

DPD-0749-61 7 February 1961

Dear Bob:

Once again we are in the process of preparing the Project and FOG Fiscal Year 1962 Sudget for the period 1 July 1961 through 30 June 1962.

I have set forth below a description of the anticipated procurements with your Company in support of Project and FOG activities. Also, a few guidelines are given as a basis for the procurements. Giving due consideration to these factors, Contractor is requested to submit budgetary estimates on the following:

- a. Repair. Maintenance and Overhaul of Equipment.
- (1) Project and FOG. Furnish necessary facilities, materials and personnel to repair. maintain. overhaul and/or modify Project and FOG equipment as it may be returned to the factory or at an overseas or ZI base. Since the Depots for Project and FOG equipments were combined 1 January 1961, the Contractor is no longer required to segregate materials and costs by Customer. However, in order that the Contract may be equitably funded. Contractor is requested to submit a budgetary estimate which reflects its best estimate of the total costs for the year and what percentage is applicable to the Project and FCO. This estimate should be coordinated with the Depot prior to submission. Contract arrangements will be as they presently exist under

25X1A

25X1A

- b. Spare Parts, Test Equipment, Hodification Kits, Etc.
- (1) Project and FOG. Furnish such supplies, equipments. components and/or kits as called for by the Depot. Again, as in the case of repair and overhaul, the Contractor is no longer required to segregate by Customer nor will the calls issued by the Depot reflect the applicable Customer. Accordingly, the Contractor's budgetary estimate should be prepared on the same basis as a., above, and applicable percentages indicated. Contract arrangements will be as they presently exist under The estimate should be coordinated with the Depot prior to submission.

25X1A

Receipt of the information requested above would be appreciated by 28 February 1961. Original and five copies are requested. there are any questions, please do not hesitate to call us.

25X1A 25X1A

Dist: Orig -

DDP-DPD-CB:

1 -

Fincerely,

1 - CB/DPD Budget File FY-1962 1 - CH/MAT/DPD Wendell

DOCUMENT NO. \_\_\_ NO CHANGE M CLASS. D MEGLASSIFIED CLASS, CHANGED TO: TS S G

25X1A

Approved For Release 2001/04/17: CIA RDR 1800961R00040001019926 NEET HOVEN DATE: \_\_

DATE: 18/11/8/ DEVISWER: 064540